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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lot  $2,217,037.00 
 Base Period - PSC: AD92 

COST 
The Contractor shall perform the project entitled “Global Rapid Identification 
System (GRITS),” in accordance with Tasks 1-7 in the Statement of Work dated 
March 13, 2015 and incorporated into this contract as Attachment 1. 
FOB: Destination 
PURCHASE REQUEST NUMBER: J9CBA14212 
 

 

 ESTIMATED COST $2,217,037.00 

 ACRN AB 
CIN: J9CBA142120001 
 

$2,117,486.21 
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002   Lot  $0.00 
 CDRLs 

COST 
CDRLs in accordance Exhibit A Contract Data Requirements List. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 

   
    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001  1 Lot  $2,262,641.00 
OPTION Option I Period - PSC: AD92 

COST 
The Contractor shall perform the project entitled “Global Rapid Identification 
System (GRITS),” in accordance with Tasks 8-15 in the Statement of Work dated 
March 13, 2015 and incorporated into this contract as Attachment 1. 
FOB: Destination 
 

 

 ESTIMATED COST $2,262,641.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002   Lot  $0.00 
OPTION CDRLs 

COST 
CDRLs in accordance Exhibit A Contract Data Requirements List. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 

   
    
 
BAA REFERENCE 
This contract is awarded as a result of HDTRA1-14-CHEM-BIO-BAA, Research and Development Broad Agency 
Announcement (BAA). 
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Section D - Packaging and Marking 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.247-9001  PACKAGING AND MARKING 
 
(a)  All data contained in Exhibit A, Contract Data Requirements List (CDRL), DD Form 1423 delivered under this 
contract shall be delivered using best commercial practices to meet the packaging requirements of the carrier and to 
insure delivery, to the addressees specified on the Data Item Cover Sheet, at destination and in accordance with 
applicable security requirements. 
 
(b)  All data and correspondence submitted to the Contracting Officer shall reference the Contract Number, the 
CDRL number, and the date submitted.  A copy of all correspondence sent to the Contracting Officer's 
Representative (COR) or Project Manager shall be simultaneously provided to the Contracting Officer. 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
1001  Destination  Government  Destination  Government  
1002  Destination  Government  Destination  Government  
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-9  Inspection Of Research And Development (Short Form)  APR 1984    
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.246-9000  INSPECTION AND ACCEPTANCE (JUL 2007) 

 
Government inspection and acceptance of data is specified on the Contract Data Requirements List, DD Form 1423.  
In accordance with FAR 52.246-9, inspection and acceptance for all work performed at any and all times under this 
contract shall be the responsibility of the: 
 
__X___ Contracting Officer's Representative (COR) or Project Manager (PM).  The Wide Area Work Flow 
(WAWF) Acceptor DoDDAC is located in DTRA 252.201-9000 Project Manager or DTRA 252.201-9002 
Contracting Officer’s Representative. 
 
_____ Administrative Contracting Officer (ACO).  The WAWF Acceptor DoDAAC can be found in the 
“Administered By” block on page 1 of the contract. 
 

(End of Clause) 
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 09-APR-2015 TO 

08-APR-2016  
N/A  DEFENSE THREAT REDUCTION AGENCY 

SEE SEPARATE LETTER 
8725 JOHN J. KINGMAN RD., MSC 6201 
FORT BELVOIR VA 22060 
FOB:  Destination  

HDTRA1  

          
0002  POP 09-APR-2015 TO 

08-APR-2016  
N/A  N/A 

FOB:  Destination  
  

          
1001  POP 09-APR-2016 TO 

08-APR-2017  
N/A  DEFENSE THREAT REDUCTION AGENCY 

SEE SEPARATE LETTER 
8725 JOHN J. KINGMAN RD., MSC 6201 
FORT BELVOIR VA 22060 
FOB:  Destination  

HDTRA1  

          
1002  POP 09-APR-2016 TO 

08-APR-2017  
N/A  N/A 

FOB:  Destination  
  

 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-15 Alt I  Stop-Work Order (Aug 1989) -  Alternate I  APR 1984    
52.247-34  F.O.B. Destination  NOV 1991    
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AB: 044315 097 0400 000 N 20152016 D 2620 0602384BP_CB_CBA_RC 1516_0400_2620_TM2DN DTRA 255  
AMOUNT: $2,117,486.21  
CIN J9CBA142120001: $2,117,486.21  
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

252.201-7000  Contracting Officer's Representative  DEC 1991    
252.204-7006  Billing Instructions  OCT 2005    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
JUN 2012    

252.232-7006  Wide Area WorkFlow Payment Instructions  MAY 2013    
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.201-9002  CONTRACTING OFFICER'S REPRESENTATIVE (MAY 2007) 
 

a.   The Contracting Officer's Representative (COR) for this contract is: 
__X__ SEE SEPARATE LETTER 

 
____ __________________________________ 

Defense Threat Reduction Agency/_______ 
1680 Texas St SE 
Kirtland AFB NM  87117-5669 
Telephone number (505) ___-____ 
e-mail address____________@abq.dtra.mil. 
WAWF Acceptor DoDAAC:  HDTRA2 

 
 
 b.   The COR will act as the Contracting Officer’s Representative for technical matters providing 
technical direction and discussion as necessary with respect to the specification/statement of work and 
monitoring the progress and quality of the Contractor’s performance.  The COR is NOT an Administrative 
Contracting Officer (ACO) and does not have the authority to take any action, either directly or indirectly 
that would change the pricing, quality, quantity, place of performance, delivery schedule, or any other terms 
and conditions of the contract, or to direct the accomplishment of effort, which goes beyond the scope of the 
specifications/statement of work in the contract. 
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 c.   When, in the opinion of the contractor, the COR requests effort outside the existing scope of the 
contract, the contractor shall promptly notify the Contracting Officer in writing.  No action shall be taken by the 
contractor under such direction until the Contracting Officer has issued a modification to the contract or has 
otherwise resolved the issue. 
 
 
 
 
 
252.204-9002      PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION 
CITATIONS (MAY 2012) 
 
In accordance with DFARS 204.7108 Payment Instructions, payment shall be made by the numbered payment 
instruction identified below: 
 
Line item specific: sequential ACRN order.   
252.204-0002 Line Item Specific: Sequential ACRN Order. (SEP 2009) 
 
If there is more than one ACRN within a contract line item, the payment office will make payment in sequential 
ACRN order within the line item, exhausting all funds in the previous ACRN before paying from the next ACRN 
using the following sequential order: Alpha/Alpha; Alpha/Numeric; Numeric/Alpha; and Numeric/Numeric. 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.216-9005 PROFIT OR FEE ON TRAVEL COSTS (JUL 2008) 
 
Travel shall not be a profit or fee bearing cost element. 
 

(End of clause) 
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-9000      CONTRACT FUNDING PROFILE (OCT 1998) 
   
Subject to FAR Clause 52.232-22, Limitation of Funds, the amount of $2,117,486.21 is obligated for work to be 
performed during the period beginning with contract award and continuing through the end of the base period.  
Additional incremental funding planned, but not obligated, is: $99,551.79. 
 
(End of clause) 
 
 
 
 
252.232-9001      PRICES/COST  
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a.  Subject to the provisions of the Clauses of this Contract entitled LIMITATION OF FUNDS, ALLOWABLE 
COST AND PAYMENT, and FIXED FEE, the total allowable cost under this Contract shall not exceed $________ 
A_____ _____, which is the total estimated cost of the Contractor's performance hereunder, exclusive of fixed fee.  
In addition, the Government shall pay the Contractor a fixed fee of $__________B_____________ for the 
performance of this Contract.  It is understood and agreed that the Government's obligation is limited to 
INCREMENTAL FUNDING in the amount of $_________C____________.  Within this amount 
($________C_________), the fixed fee shall bear the same relationship to the total fixed fee, as the costs incurred 
bear to the total estimated cost.   
 
b.  Interim payment vouchers may be submitted for provisional payment pursuant to the Clauses of this Contract 
entitled ALLOWABLE COST AND PAYMENT and FIXED FEE. 
                                            
 
Fill in the dollar amounts as applicable: 
 
CLIN 0001 
 
A:  $2,217,037.00 
B:  $0 
C:  $2,117,486.21 
 
 
 
 
 
252.232-9012  WIDE AREA WORK FLOW (WAWF) – RECEIPT AND ACCEPTANCE (RA) 
INSTRUCTIONS  (November 2011) 

(a) As prescribed in DFARS clause 252.232-7003 Electronic Submission of Payment Requests (Jan 2004), 
Contractors must submit payment requests in electronic form.  Paper copies will no longer be accepted or processed 
for payment unless the conditions of DFARS clause 252.232-7003(c) apply.  To facilitate this electronic submission, 
the Defense Threat Reduction Agency (DTRA) has implemented the DoD sanctioned Wide Area Workflow-Receipt 
and Acceptance (WAWF-RA) for contractors to submit electronic payment requests and receiving reports.  The 
contractor shall submit electronic payment requests and receiving reports via WAWF-RA.  Vendors shall send an 
email notification to the Contracting Officer Representative (COR), Program/Project Manager or other 
government acceptance official identified in the contract by clicking on the Send Additional Email 
Notifications link upon every submission of an invoice/cost voucher in WAWF-RA.  To access WAWF, go to 
https://wawf.eb.mil. 

** For questions, contact the DTRA WAWF Team at wawfhelp@dtra.mil ** 

(b) Definitions: 

Acceptor:  Contracting Officer’s Representative, Program/Project Manager, or other government acceptance official 
as identified in the contract/order.   

Pay Official:  Defense Finance and Accounting Service (DFAS) payment office identified in the contract/order. 

SHIP To/Service Acceptor DoDAAC:  Acceptor DoDAAC or DCMA DoDAAC (as specified in the 
contract/order). 

DCAA Auditor DoDAAC:  Needed when invoicing on cost-reimbursable contracts.  (Go to www.dcaa.mil and 
click on the appropriate link under the Audit Office Locator to search for your DCAA DoDAAC.) 

>>>>>  For contracts that are administered by the Office of Naval Research (ONR):  <<<<<         
Enter the ONR DoDAAC in the DCAA Auditor DoDAAC field in WAWF. 

(c) WAWF Contractor Input Information: 

 

mailto:wawfhelp@dtra.mil
http://www.dcaa.mil/
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The contractor shall use the following information in creating electronic payment requests in WAWF: 

Invoice Type in WAWF: 

If billing for Cost Type/Reimbursable contracts (including T&M and LH), select “Cost Voucher” 
If billing for Firm-Fixed Price (FFP) Materials Only, select “Combo” 
If billing for FFP Materials and Service, select “Combo” 
If billing for FFP Services Only, select “2-n-1 (Services Only)” 
 
** If the contract contains both FFP and Cost Type (including T&M and LH) line items, they must 

 be invoiced separately on appropriate types mentioned above.  Upon the written approval of the  Project 
Manager or Contracting Officer’s Representative, the contractor may invoice both line  items in one type of 
invoice. 
 
For WAWF Routing Information, See Table Below: 

Description 
SF 26  SF 33 SF 1449     DD 1155 
Located in Block/Section 

Contract Number 2 2 2 1 
Delivery Order  See Individual Order 4 2 
CAGE Code 7 15a 17a 9 
Pay DoDAAC 12 25 18a 15 

Inspection Section E (except SF 1449, See Entitled):                    
INSPECTION AND ACCEPTANCE 

Acceptance Section E (except SF 1449, See Entitled): 
INSPECTION AND ACCEPTANCE 

Issue Date 3 5 3 3 
Issue By DoDAAC 5 7 9 6 
Admin DoDAAC 6 24 16 7 
Ship To / Service 
Acceptor DoDAAC 6 24 16 7 
Ship to Extension Do Not Fill In 

Services or Supplies Based on majority of requirement as determined by 
monetary value 

Final Invoice? Do not change “N” (no) to “Y” (yes) unless this is the last 
invoice and the contract is ready for closeout. 

 
(d) Final Invoices/Vouchers -Final Payment shall be made in accordance with the Federal Acquisition Regulation 
(FAR) 52.216-7, entitled “Allowable Cost and Payment.”  
 
Invoices - Invoice 2-n-1 (Services Only) and Invoice and Receiving Report (Combo) 
Select the “Y” selection from the “Final Invoice?” drop-down box when submitting the final invoice for payment 
for a contract. Upon successful submission of the final invoice, click on the Send Additional Email Notifications 
link to send an additional email notification to the Contracting Officer Representative (COR), Program/Project 
Manager or other government acceptance official identified in the contract. 
 
Cost Vouchers - Once the final DCAA audit is complete for cost reimbursable contracts and authorization is 
received to submit the final cost voucher, select the “Y” selection from the “Final Voucher” drop-down box when 
submitting the final cost voucher. Upon successful submission of the final cost voucher, click on the Send Additional 
Email Notifications link to send an additional email notification to the following email address: 
finalcostvouchers@dtra.mil 
 

 

mailto:finalcostvouchers@dtra.mil
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(e)  WAWF Training may be accessed online at http://www.wawftraining.com.  To practice creating documents in 
WAWF, visit the practice site at https://wawftraining.eb.mil.  General DFAS information may be accessed using the 
DFAS website at http://www.dfas.mil/.  Payment status information may be accessed using the myInvoice system at 
https://myinvoice.csd.disa.mil. Your contract number and shipment/invoice number will be required to check status 
of your payment. 
Note:  For specific invoice related inquiries email: vendorpay@dtra.mil.  Vendors shall forward any 
additional DTRA related WAWF questions to wawfhelp@dtra.mil. 
 
 
 
 
 
252.242-9003 - ASSIGNMENT OF CONTRACT ADMINISTRATION SERVICES (CAS) FUNCTIONS (FEB 
2012) 
 
a. The contract administration functions stated in FAR 42.302(a) are assigned to:  See Page 1, Section A, Block 6 

of this contract.  
 
b. Notwithstanding that assignment, in accordance with FAR 42.202(b)(2), the following functions are determined 

to be best performed by the PCO and are retained by the DTRA Contracting Office: 
 
  (1) FAR 42.302(a)(3)  Conduct post-award orientation conferences. 
 
  (2) FAR 42.302(a)(20)  Ensure processing and execution of duty-free entry certificates. 
 
  (3) FAR 42.302(a)(40)  Perform engineering surveillance to assess compliance with contractual terms for 

schedule, cost, and technical performance in the areas of design, development, and production. 
 
  (4) FAR 42.302(a)(51)  Consent to the placement of subcontracts. 
 
  (5) Approval or disapproval of the data items listed on Exhibit A, DD Form 1423, Contract Data 

Requirements List. 
 
 

(END OF CLAUSE) 

 

https://wawftraining.eb.mil/
http://www.dfas.mil/
mailto:wawfvendorpay@dtra.mil
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Section H - Special Contract Requirements 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.201-9003  LIMITATION OF AUTHORITY (JUN 2009) 
 
No person in the Government, other than a Contracting Officer, has the authority to provide direction to the 
Contractor, which alters the Contractor’s obligations or changes this contract in any way.  If any person representing 
the Government, other than a Contracting Officer, attempts to alter contract obligations, change the contract 
specifications/statement of work or tells the contractor to perform some effort which the Contractor believes to be 
outside the scope of this contract, the Contractor shall immediately notify the Procuring Contracting Officer (PCO).  
Contractor personnel shall not comply with any order or direction which they believe to be outside the scope of this 
contract unless the order or direction is issued by a Contracting Officer. 
 
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.203-9000 Prohibition on the Use of Senior Mentors (JUNE 2010) 
 
(a)  The use of senior mentors by the Defense Threat Reduction Agency (DTRA) enhances the readiness of the 
Agency across a wide range of strategic, operational, joint, functional, technical, management and development 
mission areas.  The relevant prior service, joint force experience, and unique expertise of these senior consultants 
provide senior leadership with valuable insights and contribute to the continuous improvement of the Agencies’ 
operations. 
 
(b)  For the purposes of this clause, Senior Mentor is defined as a retired flag, general or other military officers (O-6) 
or retired senior civilian official (Senior Executive Service (SES), Senior Level (SL), Scientific and Professional 
(ST)) who provides expert experience-based mentoring, teaching, training, advice, and recommendations to senior 
military officers, staffs and students as they participate in war games, warfighting courses, operational planning, 
operational exercises, and decision-making exercises. 
 
(c)  In accordance with Secretary of Defense Memorandum entitled “Policy on Senior Mentors” dated April 1, 2010, 
DTRA will hire all senior mentors as highly qualified experts (HQE) under 5 U.S.C. 9903.  This policy balances the 
need for DTRA to secure the specialized knowledge required for these operational exercises with the need to hire 
such experts in a manner that promotes public trust and confidence. 
 
(d)  The Contractor shall not include the use of senior mentors in bids or proposals for services/supplies offered to 
DTRA.   
 
(e)  The Contractor shall include the substance of this clause in all subcontracts. 
 
(End of Clause) 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.209-9002   NON-GOVERNMENT SUPPORT PERSONNEL (JAN 2008) 
 
The following companies may have access to contractor information, technical data or computer software that may 
be marked as proprietary or otherwise marked with restrictive legends: JAB Solutions (Contract Specialist support); 
Quanterion Solutions, Inc. (DTRIAC Technical Engineering Services); Booz Allen Hamilton (administrative 
support); TASC (advisory and assistance services); Kforce Government Solutions, Inc. (Accounting and Financial 
Systems Support). Each contract contains organizational conflict of interest provisions and/or includes contractual 
requirements for non-disclosure of proprietary contractor information or data/software marked with restrictive 
legends. The contractor, by submitting a proposal or entering into this contract, is deemed to have consented to the 
disclosure of its information to JAB Solutions, Quanterion Solutions, Inc., Booz Allen Hamilton, TASC, and Kforce 
Government Solutions, Inc. under the conditions and limitations described herein. 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.215-9004      KEY PERSONNEL (AUG 2012) 
 
The personnel listed below are considered essential to the work being performed hereunder.  Prior to removing, 
replacing, or diverting any of the specified individuals, the Contractor shall notify the Contracting Officer reasonably 
in advance and shall submit justification (including proposed substitutions) in sufficient detail to permit evaluation of 
the impact on this Contract.  No deviation shall be made by the Contractor without the prior written consent of the 
Contracting Officer; provided, that the Contracting Officer authorizes in writing the change, such authorization shall 
constitute the consent of the Contracting Officer required by this paragraph.  The personnel listed below may, with 
the consent of the contracting parties, be amended from time to time during the course of the Contract to either add 
or delete personnel as appropriate. 
 
Principal Investigator 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.216-9003      CONSULTANTS (OCT 1998) 
  
 Services of consultants shall be at rates and for periods approved in advance by the Contracting Officer.  
Requests for approval shall be submitted to the Contracting Officer sufficiently in advance of the need to use a 
consultant under this Contract.   The request shall include (a) a copy of the proposed consultant agreement, (b) a 
brief biography of the consultant, and (c) an indication of the area(s) in which consultant's expertise will be utilized 
and why it is essential for contract performance.  In addition, significant deviations from the dollar amount approved 
for consultant services, or changes in the consultants to be utilized, must likewise be approved in advance upon 
submission of adequate justification. 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.223-9004 – Environmental, Radiation, Safety Notification, Compliance and Liability (JUN 
2013) 
 
(a) Environmental, Radiation, and Safety Notification:  The Contractor shall notify the 

Contracting Officer (CO) and Contracting Officer Representative (COR) of any occurrence 
of non-compliance with Environmental, Radiation, and Safety regulations that occur at any 
of the Contractor’s facilities at which government property is located as soon as practicable, 
but not later than 24 hours after identification of an incident.  The Contractor shall make 
initial notification by telephone or email.  Then, shall follow-up with a written report within 
10 business days. 
 

(b) The Contractor shall notify the CO/COR of any external Environmental, Radiation, and 
Safety audits or inspections conducted at the facility and provide any reports resulting from 
the audit.  The final report shall be provided to the CO/COR within 30 days following the 
audit. 

 
(c) The Contractor shall comply with all Federal, State, and local Environmental, Radiation, and 

Safety regulations, including, without limitation, statutes, ordinances, court orders, consent 
decrees, administrative orders, or compliance agreements applicable to the facilities where 
the Government Property is located. 

 
(d) The Contractor shall acquire all necessary permits, and licenses. 

 
(e) DTRA will not be responsible, financially or otherwise, for the investigation, monitoring, 

cleanup, containment, restoration, removal, or other remedial activity with respect to any 
hazardous substances present in the soil, ground water, or building(s) that (i) results from 
activities conducted by entities other than DTRA during the term of this contract, or (ii) 
results from activities conducted pursuant to any contract, lease, or occupancy agreement 
that is not associated with DTRA-owned property or activities. 

 
 

(End of Clause) 
 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.235-9000    SOURCES OF INFORMATION (JULY 2000) 
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a.   The results of the research to be delivered to the Government under this Contract shall embody the most recent 
reliable information in the field which is available to the Contractor from private and governmental sources, and the 
Contractor agrees to utilize all sources of such information available to it.  In this connection, information in this 
field which is in the control of DTRA shall, with the consent of the Contracting Officer's Representative (COR) and 
under such safeguards and procedures as he/she may prescribe, be made available to the Contractor on request.  
Additionally, the Contractor is encouraged to make use of the resources available through the Defense Threat 
Reduction Information Analysis Center (DTRIAC), 1680 Texas Street, Southeast, Kirtland AFB, New Mexico  
87117. 
 
b.   Reasonable assistance in obtaining access to information, or in obtaining permission to use Government or 
private facilities, will be given to the Contractor by DTRA.  Specifically, the Contractor must register with the 
Defense Technical Information Center, ATTN:  DTIC, 8725 John J. Kingman Road, Suite 0944, Fort Belvoir, VA  
22060-6218, in accordance with Defense Logistics Agency (DLA) Regulation 4185.10, Certification and 
Registration for Access to DoD Defense Technical Information.  DD Form 1540, the registration form, shall be 
forwarded to the DTRA Contracting Officer for approval (DFARS 35.010(b)). 
 (End of clause) 
 
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.237-9001 - Enterprise-wide Contractor Manpower Reporting Application (APR 2013) 
 
(a) In accordance with Section 2330a of title 10, United States Code (10 USC 2330a), Contractors shall report ALL 
contractor labor hours (including subcontractor labor hours) required for performance of services provided under this 
contract via a secure data collection site.  The contractor shall completely fill in all required data fields using the 
following web address: http://www.ecmra.mil/. 
 
(b) Reporting inputs will be for the labor executed during the period of performance during each Government fiscal 
year (FY), which runs October 1 through September 30.  While inputs may be reported any time during the FY, all 
data shall be reported no later than October 31 of each calendar year, beginning with 2013.  Contractors may direct 
questions to the help desk at: http://www.ecmra.mil. 

 
 
 

(End of Clause) 
 
 
 
 
252.242-9000  CONTRACTOR PERFORMANCE ASSESSMENT REPORTING SYSTEM (CPARS) (NOV 2002) 
 
1.  As required by FAR Part 42.1503, and DTRA policy for the Contractor Performance Assessment Reporting 
System (CPARS) and Past Performance Automated Information System (PPAIS) effective July, 2001, the 
Government shall complete a CPAR each year of the period of performance of this contract.  The contractor will 
have an opportunity to provide their comments in each CPAR before it is finalized.  In accordance with DTRA 
CPARS policy the completed CPARs will be entered into the Department of Defense Past Performance Automated 
Information System (PPAIS), a retrieval system for source selection teams to access the CPARs of contractors' 
performance.  The DTRA CPARS and PPAIS policy includes an explanation of the process and procedures that will 
be utilized under this contract.  A copy is available for contractor reference via the DTRAlink (www.dtra.mil) by 
accessing Acquisition, How We Do Business. 

 

http://www.ecmra.mil/
http://www.ecmra.mil/
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2.  The CPARs shall occur annually in accordance with the schedule established below: 
 
  (i)  Initial CPAR: 12 months after contract start date (date performance begins)  

 TBD (by PCO) 
 
  (ii) Interim CPAR(s) will be performed annually on the anniversary of the contract start date 
according to the following schedule: 
     TBD (by PCO) 
 
   (iii) A Final CPAR will be completed upon contract termination, transfer of program 
management/contract management responsibility outside of DTRA, the delivery of the final end item on contract 
and/or the completion of the performance period. 
 
  (iv) An Out-of-Cycle CPAR may be required when there is a significant change in performance 
that alters the assessment in one or more evaluation area(s).  An Out-of-Cycle CPAR is optional and shall be 
processed in accordance with Attachment___ 
 
3.  Each CPAR shall only cover the period elapsing from the last annual CPAR.  The final CPAR shall not be used to 
summarize or "roll-up" the contractor's performance under the entire contract.  Each annual CPAR and the final 
CPAR together will comprise a total picture of contractor performance. 
                                          
4.  At the request of the Government, a verbal, informal review of the Contractor’s performance may be held 3-6 
months before the completion of the Interim or Final Evaluation periods.   This review entails discussing any 
problems or areas of concern regarding the Contractor’s performance to date.  No written evaluation form or other 
formal documentation is required for this evaluation.  It may be conducted with the Contractor by telephone, 
teleconference or face-to-face.  This is designed to offer the Contractor an opportunity to correct known deficiencies 
or weaknesses prior to the formal written evaluation.   
 
5.  As set forth in DTRA CPARS policy, any disagreements between the Contractor and the Program Manager 
regarding the CPAR(s) that cannot be resolved shall be reviewed by the designated Reviewing Official prior to 
finalization of the CPAR.   
 
6.  Special Requirements for Indefinite Delivery Contracts (IDIQ and Requirements type), CPARs shall be 
processed (select one) 
 
____ for all existing orders (combined) at the time the CPAR is processed   
 
____ on an order-by-order basis  
 
____ on a grouped order basis 
 
7.  The policy and procedures set forth in this clause and DTRA CPARS policy are not subject to "Disputes" as 
described in FAR Part 33. 
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Section I - Contract Clauses 
 
UPDATED CLAUSES 
52.222-50     COMBATING TRAFFICKING IN PERSONS (MAR 2015) 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (MAR 2015) 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A COUNTRY THAT IS A STATE SPONSOR OF TERRORISM (DEC 2014) 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  MAY 2014    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  MAY 2014    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.203-17  Contractor Employee Whistleblower Rights and Requirement 
To Inform Employees of Whistleblower Rights  

APR 2014    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper  

MAY 2011    

52.204-10  Reporting Executive Compensation and First-Tier Subcontract 
Awards  

JUL 2013    

52.204-13  System for Award Management Maintenance  JUL 2013    
52.204-18  Commercial and Government Entity Code Maintenance  NOV 2014    
52.204-19  Incorporation by Reference of Representations and 

Certifications.  
DEC 2014    

52.209-6  Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment  

AUG 2013    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

JUL 2013    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

DEC 2014    

52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-2 Alt II  Audit and Records--Negotiation (Oct 2010) -  Alternate II  APR 1998    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-10  Price Reduction for Defective Certified Cost or Pricing Data  AUG 2011    
52.215-12  Subcontractor Certified Cost or Pricing Data  OCT 2010    
52.215-14  Integrity of Unit Prices  OCT 2010    
52.215-15  Pension Adjustments and Asset Reversions  OCT 2010    
52.215-17  Waiver of Facilities Capital Cost of Money  OCT 1997    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
JUL 2005    

52.215-19  Notification of Ownership Changes  OCT 1997    
52.215-21  Requirements for Certified Cost or Pricing Data and Data 

Other Than Certified Cost or Pricing Data -- Modifications  
OCT 2010    

52.215-23  Limitations on Pass-Through Charges  OCT 2009    
52.216-11  Cost Contract--No Fee  APR 1984    
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52.219-8  Utilization of Small Business Concerns  OCT 2014    
52.219-9 ALT II 
(Dev)  

Small Business Subcontracting Plan (Deviation 2013-O0014) 
- Alternate II  

OCT 2014    

52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  JUN 2003    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-35  Equal Opportunity for Veterans  JUL 2014    
52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    
52.222-37  Employment Reports on Veterans  JUL 2014    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-54  Employment Eligibility Verification  AUG 2013    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-1 Alt I  Authorization And Consent (Dec 2007) -  Alternate I  APR 1984    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.227-11 Alt II  Patent Rights--Ownership by the Contractor (May 2014) -  
Alternate II  

DEC 2007    

52.228-7  Insurance--Liability To Third Persons  MAR 1996    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-17  Interest  MAY 2014    
52.232-20  Limitation Of Cost  APR 1984    
52.232-22  Limitation Of Funds  APR 1984    
52.232-23 Alt I  Assignment of Claims (May 2014) -  Alternate I  APR 1984    
52.232-25 Alt I  Prompt Payment (July 2013) Alternate I  FEB 2002    
52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    
52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  
DEC 2013    

52.233-1 Alt I  Disputes (May 2014) -  Alternate I  DEC 1991    
52.233-3 Alt I  Protest After Award (Aug 1996) -  Alternate I  JUN 1985    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.242-1  Notice of Intent to Disallow Costs  APR 1984    
52.242-3  Penalties for Unallowable Costs  MAY 2014    
52.242-4  Certification of Final Indirect Costs  JAN 1997    
52.242-13  Bankruptcy  JUL 1995    
52.243-2 Alt V  Changes--Cost-Reimbursement (Aug 1987) -  Alternate V  APR 1984    
52.244-5  Competition In Subcontracting  DEC 1996    
52.245-1  Government Property  APR 2012    
52.245-9  Use And Charges  APR 2012    
52.246-25  Limitation Of Liability--Services  FEB 1997    
52.249-5  Termination For Convenience Of The Government 

(Educational And Other Nonprofit Institutions)  
SEP 1996    

52.251-1  Government Supply Sources  APR 2012    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.204-7000  Disclosure Of Information  AUG 2013    
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252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7012  Safeguarding of Unclassified Controlled Technical 

Information  
NOV 2013    

252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.211-7007  Reporting of Government-Furnished Property  AUG 2012    
252.215-7000  Pricing Adjustments  DEC 2012    
252.215-7002  Cost Estimating System Requirements  DEC 2012    
252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  OCT 2014    
252.222-7006  Restrictions on the Use of Mandatory Arbitration Agreements  DEC 2010    
252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    
252.225-7048  Export-Controlled Items  JUN 2013    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.227-7013  Rights in Technical Data--Noncommercial Items  FEB 2014    
252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  
FEB 2014    

252.227-7016  Rights in Bid or Proposal Information  JAN 2011    
252.227-7019  Validation of Asserted Restrictions--Computer Software  SEP 2011    
252.227-7027  Deferred Ordering Of Technical Data Or Computer Software  APR 1988    
252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    
252.227-7037  Validation of Restrictive Markings on Technical Data  JUN 2013    
252.227-7039  Patents--Reporting Of Subject Inventions  APR 1990    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.235-7011  Final Scientific or Technical Report  NOV 2004    
252.242-7006  Accounting System Administration  FEB 2012    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.244-7000  Subcontracts for Commercial Items  JUN 2013    
252.244-7001  Contractor Purchasing System Administration  MAY 2014    
252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  
APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    
252.245-7003  Contractor Property Management System Administration  APR 2012    
252.245-7004  Reporting, Reutilization, and Disposal  MAY 2013    
252.247-7023  Transportation of Supplies by Sea  APR 2014    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
252.251-7000  Ordering From Government Supply Sources  AUG 2012    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-7     ALLOWABLE COST AND PAYMENT (JUN 2013)  
 
(a) Invoicing.   
 
(1) The Government will make payments to the Contractor when requested as work progresses, but (except for small 
business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the 
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of 
this contract and the terms of this contract. The Contractor may submit to an authorized representative of the 
Contracting Officer, in such form and reasonable detail as the representative may require, an invoice or voucher 
supported by a statement of the claimed allowable cost for performing this contract. 
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(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim 
payments made prior to the final payment under the contract are contract financing payments, except interim 
payments if this contract contains Alternate I to the clause at 52.232-25. 
 
(3) The designated payment office will make interim payments for contract financing on the 30th day after the 
designated billing office receives a proper payment request. 
 
In the event that the Government requires an audit or other review of a specific payment request to ensure 
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make 
payment by the specified due date. 
 
(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph 
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan 
contributions), the term "costs" includes only--  
 
(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or 
other form of actual payment for items or services purchased directly for the contract;  
 
(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of business, 
costs incurred, but not necessarily paid, for--  
 
(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors, 
provided payments determined due will be made-- 
 
(1) In accordance with the terms and conditions of a subcontract or invoice; and 
 
(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government; 
 
(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract;  
 
(C) Direct labor;  
 
(D) Direct travel;  
 
(E) Other direct in-house costs; and  
 
(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for 
purposes of obtaining reimbursement under Government contracts; and  
 
(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to 
subcontractors. 
 
(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid 
unless-- 
 
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 
 
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment 
purposes). 
 
(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable 
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with 
paragraph (d) of this clause.  
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(4) Any statements in specifications or other documents incorporated in this contract by reference designating 
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall 
be disregarded for purposes of cost-reimbursement under this clause.  
 
(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks. 
 
(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be established in 
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the 
indirect cost rate proposal.  
 
(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or 
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal 
years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor and 
granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting 
data. 
 
(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate 
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical 
after receipt of the Contractor's proposal. 
 
(iii) An adequate indirect cost rate proposal shall include the following data unless otherwise specified by the 
cognizant Federal agency official: 
     
(A) Summary of all claimed indirect expense rates, including pool, base, and calculated indirect rate. 
     
(B) General and Administrative expenses (final indirect cost pool). Schedule of claimed expenses by element of cost 
as identified in accounting records (Chart of Accounts). 
     
(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified in 
accounting records (Chart of Accounts) for each final indirect cost pool. 
     
(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses by element of cost as 
identified in accounting records (Chart of Accounts) and expense reallocation to final indirect cost pools. 
     
(E) Claimed allocation bases, by element of cost, used to distribute indirect costs. 
     
(F) Facilities capital cost of money factors computation. 
     
(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by major cost element. 
     
(H) Schedule of direct costs by contract and subcontract and indirect expense applied at claimed rates, as well as a 
subsidiary schedule of Government participation percentages in each of the allocation base amounts. 
     
(I) Schedule of cumulative direct and indirect costs claimed and billed by contract and subcontract. 
     
(J) Subcontract information. Listing of subcontracts awarded to companies for which the contractor is the prime or 
upper-tier contractor (include prime and subcontract numbers; subcontract value and award type; amount claimed 
during the fiscal year; and the subcontractor name, address, and point of contact information). 
     
(K) Summary of each time-and-materials and labor-hour contract information, including labor categories, labor rates, 
hours, and amounts; direct materials; other direct costs; and, indirect expense applied at claimed rates. 
     
(L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution. 
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(M) Listing of decisions/agreements/approvals and description of accounting/organizational changes. 
     
(N) Certificate of final indirect costs (see 52.242-4,  
Certification of Final Indirect Costs). 
     
(O) Contract closing information for contracts physically completed in this fiscal year (include contract number, 
period of performance, contract ceiling amounts, contract fee computations, level of effort, and indicate if the 
contract is ready to close). 
     
(iv) The following supplemental information is not required to determine if a proposal is adequate, but may be 
required during the audit process: 
     
(A) Comparative analysis of indirect expense pools detailed by account to prior fiscal year and budgetary data. 
     
(B) General organizational information and limitation on allowability of compensation for certain contractor 
personnel. See 31.205-6(p). Additional salary reference information is available at  
http://www.whitehouse.gov/omb/procurement_index_exec_comp/. 
     
(C) Identification of prime contracts under which the contractor performs as a subcontractor.     
 
(D) Description of accounting system (excludes contractors required to submit a CAS Disclosure Statement or 
contractors where the description of the accounting system has not changed from the  
previous year's submission). 
     
(E) Procedures for identifying and excluding unallowable costs from the costs claimed and billed (excludes 
contractors where the procedures have not changed from the previous year's submission). 
     
(F) Certified financial statements and other financial data (e.g., trial balance, compilation, review, etc.). 
     
(G) Management letter from outside CPAs concerning any internal control weaknesses. 
     
(H) Actions that have been and/or will be implemented to correct the weaknesses described in the management letter 
from subparagraph G) of this section. 
     
(I) List of all internal audit reports issued since the last disclosure of internal audit reports to the Government. 
     
(J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when the final indirect cost rate 
submission is made. 
     
(K) Federal and State income tax returns. 
     
(L) Securities and Exchange Commission 10-K annual report. 
    
(M) Minutes from board of directors meetings. 
     
(N) Listing of delay claims and termination claims submitted which contain costs relating to the subject fiscal year. 
    
(O) Contract briefings, which generally include a synopsis of all pertinent contract provisions, such as: Contract type, 
contract amount, product or service(s) to be provided, contract performance period, rate ceilings, advance approval 
requirements, pre-contract cost allowability limitations, and billing limitations. 
     

 

http://www.whitehouse.gov/omb/procurement_index_exec_comp/
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(v) The Contractor shall update the billings on all contracts to reflect the final settled rates and update the schedule 
of cumulative direct and indirect costs claimed and billed, as required in paragraph (d)(2)(iii)(I) of this section, 
within 60 days after settlement of final indirect cost rates. 
 
(3) The Contractor and the appropriate Government representative shall execute a written understanding setting forth 
the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates, (ii) 
the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items 
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with advance 
agreements or special terms and the applicable rates. The understanding shall not change any monetary ceiling, 
contract obligation, or specific cost allowance or disallowance provided for in this contract. The understanding is 
incorporated into this contract upon execution.  
 
(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the 
Disputes clause.  
 
(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final 
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion 
invoice or voucher to reflect the settled amounts and rates. The completion invoice or voucher shall include settled 
subcontract amounts and rates. The prime contractor is responsible for settling subcontractor amounts and rates 
included in the completion invoice or voucher and providing status of subcontractor audits to the contracting officer 
upon request. 
 
(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5) 
of this clause, the Contracting Officer may-- 
 
(A) Determine the amounts due to the Contractor under the contract; and 
 
(B) Record this determination in a unilateral modification to the contract. 
 
(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes 
clause. 
 
(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse 
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the 
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--  
 
(1) Shall be the anticipated final rates; and  
 
(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent 
substantial overpayment or underpayment.  
 
(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are 
satisfied.  
 
(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or 
vouchers and statements of cost audited. Any payment may be (1) Reduced by amounts found by the Contracting 
Officer not to constitute allowable costs or (2) Adjusted for prior overpayments or underpayments.  
 
(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance 
with paragraph (d)(5) of this clause, and upon the Contractor's compliance with all terms of this contract, the 
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.  
 
(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if 
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts 
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are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable 
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs 
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee 
whose assignment is in effect at the time of final payment shall execute and deliver--  
 
(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds, 
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has 
been reimbursed by the Government under this contract; and  
 
(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and 
claims arising out of or under this contract, except--  
 
(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;  
 
(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising 
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the 
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer 
within 6 years following the release date or notice of final payment date, whichever is earlier; and  
 
(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under 
the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification of 
the Government against patent liability.  
 
(End of clause) 
 
 
 
52.216-7    ALLOWABLE COST AND PAYMENT (JUN 2013) -- ALTERNATE IV (AUG 2012)  
(a) Invoicing.   
 
(1) The Government will make payments to the Contractor when requested as work progresses, but not more often 
than once every two weeks, in amounts determined to be allowable by the Contracting Officer in 
accordance with FAR subpart 31.7 in effect on the date of this contract and the terms of this contract. The Contractor 
may submit to an authorized representative of the Contracting Officer, in such form and reasonable detail as the 
representative may require, an invoice or voucher supported by a statement of the claimed allowable  
cost for performing this contract. 
 
(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim 
payments made prior to the final payment under the contract are contract financing payments, except interim 
payments if this contract contains Alternate I to the clause at 52.232-25. 
 
(3) The designated payment office will make interim payments for contract financing on the 30th day after the 
designated billing office receives a proper payment request. 
 
In the event that the Government requires an audit or other review of a specific payment request to ensure 
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make 
payment by the specified due date. 
 
(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph 
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan 
contributions), the term "costs" includes only--  
 
(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or 
other form of actual payment for items or services purchased directly for the contract;  
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(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of business, 
costs incurred, but not necessarily paid, for--  
 
(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors, 
provided payments determined due will be made-- 
 
(1) In accordance with the terms and conditions of a subcontract or invoice; and 
 
(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government; 
 
(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract;  
 
(C) Direct labor;  
 
(D) Direct travel;  
 
(E) Other direct in-house costs; and  
 
(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for 
purposes of obtaining reimbursement under Government contracts; and  
 
(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to 
subcontractors. 
 
(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid 
unless-- 
 
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 
 
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment 
purposes). 
 
(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable 
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with 
paragraph (d) of this clause.  
 
(4) Any statements in specifications or other documents incorporated in this contract by reference designating 
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall 
be disregarded for purposes of cost-reimbursement under this clause.  
 
(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks. 
 
(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be established in 
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the 
indirect cost rate proposal.  
 
(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or 
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal 
years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor and 
granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting 
data. 
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(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate 
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical 
after receipt of the Contractor's proposal. 
 
(iii) An adequate indirect cost rate proposal shall include the following data unless otherwise specified by the 
cognizant Federal agency official: 
     
(A) Summary of all claimed indirect expense rates, including pool, base, and calculated indirect rate. 
     
(B) General and Administrative expenses (final indirect cost pool). Schedule of claimed expenses by element of cost 
as identified in accounting records (Chart of Accounts). 
     
(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified in 
accounting records (Chart of Accounts) for each final indirect cost pool. 
     
(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses by element of cost as 
identified in accounting records (Chart of Accounts) and expense reallocation to final indirect cost pools. 
     
(E) Claimed allocation bases, by element of cost, used to distribute indirect costs. 
     
(F) Facilities capital cost of money factors computation. 
     
(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by major cost element. 
     
(H) Schedule of direct costs by contract and subcontract and indirect expense applied at claimed rates, as well as a 
subsidiary schedule of Government participation percentages in each of the allocation base amounts. 
     
(I) Schedule of cumulative direct and indirect costs claimed and billed by contract and subcontract. 
     
(J) Subcontract information. Listing of subcontracts awarded to companies for which the contractor is the prime or 
upper-tier contractor (include prime and subcontract numbers; subcontract value and award type; amount claimed 
during the fiscal year; and the subcontractor name, address, and point of contact information). 
     
(K) Summary of each time-and-materials and labor-hour contract information, including labor ategories, labor rates, 
hours, and amounts; direct materials; other direct costs; and, indirect expense applied at claimed rates. 
     
(L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution. 
     
(M) Listing of decisions/agreements/approvals and description of accounting/organizational changes. 
     
(N) Certificate of final indirect costs (see 52.242-4,  
Certification of Final Indirect Costs). 
     
(O) Contract closing information for contracts physically completed in this fiscal year (include contract number, 
period of performance, contract ceiling amounts, contract fee computations, level of effort, and indicate if the 
contract is ready to close). 
     
(iv) The following supplemental information is not required to determine if a proposal is adequate, but may be 
required during the audit process: 
     
(A) Comparative analysis of indirect expense pools detailed by account to prior fiscal year and budgetary data. 
(B) General organizational information and limitation on allowability of compensation for certain contractor 
personnel. See 31.205-6(p). Additional salary reference information is available at  
http://www.whitehouse.gov/omb/procurement_index_exec_comp/. 
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(C) Identification of prime contracts under which the contractor performs as a subcontractor.     
 
(D) Description of accounting system (excludes contractors required to submit a CAS Disclosure Statement or 
contractors where the description of the accounting system has not changed from the  
previous year's submission). 
     
(E) Procedures for identifying and excluding unallowable costs from the costs claimed and billed (excludes 
contractors where the procedures have not changed from the previous year's submission). 
     
(F) Certified financial statements and other financial data (e.g., trial balance, compilation, review, etc.). 
     
(G) Management letter from outside CPAs concerning any internal control weaknesses. 
     
(H) Actions that have been and/or will be implemented to correct the weaknesses described in the management letter 
from subparagraph G) of this section. 
     
(I) List of all internal audit reports issued since the last disclosure of internal audit reports to the Government. 
     
(J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when the final indirect cost rate 
submission is made. 
     
(K) Federal and State income tax returns. 
     
(L) Securities and Exchange Commission 10-K annual report. 
    
(M) Minutes from board of directors meetings. 
     
(N) Listing of delay claims and termination claims submitted which contain costs relating to the subject fiscal year. 
    
(O) Contract briefings, which generally include a synopsis of all pertinent contract provisions, such as: Contract type, 
contract amount, product or service(s) to be provided, contract performance period, rate ceilings, advance approval 
requirements, pre-contract cost allowability limitations, and billing limitations. 
     
(v) The Contractor shall update the billings on all contracts to reflect the final settled rates and update the schedule 
of cumulative direct and indirect costs claimed and billed, as required in paragraph (d)(2)(iii)(I) of this section, 
within 60 days after settlement of final indirect cost rates. 
 
(3) The Contractor and the appropriate Government representative shall execute a written understanding setting forth 
the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates, (ii) 
the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items 
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with advance 
agreements or special terms and the applicable rates. The understanding shall not change any monetary ceiling, 
contract obligation, or specific cost allowance or disallowance provided for in this contract. The understanding is 
incorporated into this contract upon execution.  
 
(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the 
Disputes clause.  
 
(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final 
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion 
invoice or voucher to reflect the settled amounts and rates. The completion invoice or voucher shall include settled 
subcontract amounts and rates. The prime contractor is responsible for settling subcontractor amounts and rates 
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included in the completion invoice or voucher and providing status of subcontractor audits to the contracting officer 
upon request. 
 
(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5) 
of this clause, the Contracting Officer may-- 
 
(A) Determine the amounts due to the Contractor under the contract; and 
 
(B) Record this determination in a unilateral modification to the contract. 
 
(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes 
clause. 
 
(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse 
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the 
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--  
 
(1) Shall be the anticipated final rates; and  
 
(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent 
substantial overpayment or underpayment.  
 
(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are 
satisfied.  
 
(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or 
vouchers and statements of cost audited. Any payment may be (1) Reduced by amounts found by the Contracting 
Officer not to constitute allowable costs or (2) Adjusted for prior overpayments or underpayments.  
 
(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance 
with paragraph (d)(5) of this clause, and upon the Contractor's compliance with all terms of this contract, the 
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.  
 
(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if 
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts 
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable 
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs 
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee 
whose assignment is in effect at the time of final payment shall execute and deliver--  
 
(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds, 
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has 
been reimbursed by the Government under this contract; and  
 
(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and 
claims arising out of or under this contract, except--  
 
(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;  
 
(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising 
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the 
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer 
within 6 years following the release date or notice of final payment date, whichever is earlier; and  
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(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under 
the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification of 
the Government against patent liability.  
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor prior to the end of the 
Base Period; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at 
least 30 days before the contract expires. The preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 24 
months. 
 
(End of clause) 
 
 
 
 
52.219-28    POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JULY 2013) 
 
(a) Definitions. As used in this clause-- 
 
Long-term contract means a contract of more than five years in duration, including options. However, the term does 
not include contracts that exceed five years in duration because the period of performance has been extended for a 
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is ``not 
dominant in its field of operation'' when it does not exercise a controlling or major influence on a national basis in a 
kind of business activity in which a number of business concerns are primarily engaged. In determining whether 
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of 
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents, 
license agreements, facilities, sales territory, and nature of business activity. 
 
(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor 
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, 
upon the occurrence of any of the following: 
 
(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to 
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 
 
(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification 
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the 
contract. 
 
(3) For long-term contracts-- 
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(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
 
(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 
 
(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this 
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code can be found at 
http://www.sba.gov/content/table-small-business-size-standards. 
 
(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a 
contract other than a construction or service contract, is 500 employees. 
 
(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by 
paragraph (b) of this clause by validating or updating all its representations in the Representations and Certifications 
section of the System for Award Management (SAM) and its other data in SAM, as necessary, to ensure that they 
reflect the Contractor's current status. The  
Contractor shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this 
clause that the data have been validated or updated, and provide the date of the validation or update. 
 
(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the 
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 
 
(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in 
SAM for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 
 
The Contractor represents that it (  ) is, ( X ) is not a small business concern under NAICS Code 541711- assigned to 
contract number HDTRA1-15-C-0041. 
 
(Contractor to sign and date and insert authorized signer's name and title). 
 
(End of clause) 
 
 
 
 
52.222-2      PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 
 
(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed $0.00 or the 
overtime premium is paid for work -- 
 
(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of 
production equipment, or occasional production bottlenecks of a sporadic nature; 
 
(2) By indirect-labor employees such as those performing duties in connection with administration, protection, 
transportation, maintenance, standby plant protection, operation of utilities, or accounting; 
 
(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation 
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or 
completed otherwise; or 
 
(4) That will result in lower overall costs to the Government. 
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(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated 
overtime for contract completion and shall-- 
 
(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with 
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate 
the necessity for the overtime; 
 
(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule; 
 
(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with 
other Government contracts, together with identification of each affected contract; and 
 
(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing 
additional personnel. 
 
* Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does not apply to the 
exceptions in paragraph (a)(1) through (a)(4) of the clause.  
 
(End of clause) 
 
 
 
52.244-2      SUBCONTRACTS (OCT 2010) 
 
(a) Definitions. As used in this clause-- 
 
Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in 
accordance with Part 44 of the Federal Acquisition Regulation (FAR). 
 
Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular 
subcontract. 
 
Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies 
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, 
and changes and modifications to purchase orders. 
 
(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (c) or (d) of this clause.  
 
(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 
subcontract that—  
 
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or  
 
(2) Is fixed-price and exceeds—  
 
(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the 
contract; or  
 
(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.  
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(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 
Officer’s written consent before placing the following subcontracts:  
 
      
 
(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the 
following information:  
 
(i) A description of the supplies or services to be subcontracted.  
 
(ii) Identification of the type of subcontract to be used.  
 
(iii) Identification of the proposed subcontractor.  
 
(iv) The proposed subcontract price.  
 
(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and Certificate of Current Cost 
or Pricing Data, if required by other contract provisions.  
 
(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data 
are required by other provisions of this contract.  
 
(vii) A negotiation memorandum reflecting—  
 
(A) The principal elements of the subcontract price negotiations;  
 
(B) The most significant considerations controlling establishment of initial or revised prices;  
 
(C) The reason certified cost or pricing data were or were not required;  
 
(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s certified cost or pricing data in 
determining  
the price objective and in negotiating the final price;  
 
(E) The extent to which it was recognized in the negotiation that the subcontractor’s certified cost or pricing data 
were not accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of 
any such defective data on the total price negotiated;  
 
(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and  
 
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall 
identify each critical performance element, management decisions used to quantify each incentive element, reasons 
for the incentives, and a summary of all trade-off possibilities considered.  
 
(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for 
which consent is not required under paragraph (c), (d), or (e) of this clause.  
 
(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any 
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination—  
 
(1) Of the acceptability of any subcontract terms or conditions;  
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(2) Of the allowability of any cost under this contract; or  
 
(3) To relieve the Contractor of any responsibility for performing this contract.  
 
(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 
limitations in FAR 15.404-4(c)(4)(i).  
 
(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 
entitled to reimbursement from the Government.  
 
(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 44.3.  
 
(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during 
negotiations:  
 
Kitware, Inc. 
International Society for Infectious Diseases 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil 
 
(End of clause) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 

(b) The use in this solicitation or contract of any Defense Acquisition Regulations System, Department Of Defense 
(48 CFR Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the 
name of the regulation. 

 
(End of clause) 
 
 
 
252.204-9004  IMPLEMENTATION OF DISCLOSURE OF INFORMATION (AUG 2014) 
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In accordance with DFARS 252.204-7000 Disclosure of Information, any information to be released shall be 
submitted at least 10 days before the proposed release date, for security and policy review.   Submit one copy to each 
below: 
 
(a) Office of Public Affairs, DTRA/J0XGP, 8725 John J. Kingman Dr, MS 6201, Ft Belvoir VA  22060-6201.   
 
(b) Contracting Officer, Brian Nuckols, DTRA/J4CRC, 8725 John J. Kingman Dr, MS 6201, Ft Belvoir VA  22060-
6201.   
 
(c)  Program Manager, Christopher Kiley, DTRA/J9CB, 8725 John J. Kingman Dr, MS 6201, Ft Belvoir VA  
22060-6201.   
 
 

(End of Clause) 
 
 
 
 
252.235-7010     Acknowledgment of Support and Disclaimer.  (MAY 1995) 
 
(a) The Contractor shall include an acknowledgment of the Government's support in the publication of any material 
based on or developed under this contract, stated in the following terms: This material is based upon work supported 
by the Defense Threat Reduction Agency under Contract No. HDTRA1-15-C-0041. 
 
(b) All material, except scientific articles or papers published in scientific journals, must, in addition to any notices 
or disclaimers by the Contractor, also contain the following disclaimer: Any opinions, findings and conclusions or 
recommendations expressed in this material are those of the author(s) and do not necessarily reflect the views of the 
Defense Threat Reduction Agency. 
 
(End of clause) 
 
 
 
252.245-9000  Government Property (MAY 2013) 
 
(a) In accordance with FAR 52.245-1(b), Property Management, and FAR 52.245-1(f), Contractor Plans and 
Systems, the Contractor shall have a system to manage (control, use, preserve, protect, repair and maintain) 
Government property in its possession. 
  
(b) The Contractor shall complete and return the applicable attachment(s) electronically: 

i. Requisitioned Government-Furnished Property (RGFP) to include the following: 
 
If Non-Reimbursable:   If Reimbursable: 
Item#     Item# 
Description    Description 
CAGE Code    $ Limit Authorized 
Marking Instrument   Marking Instrument 
NSN     NSN 
Nomen     Nomen 
Part or Indent#    Part or Indent 
Quantity    Quantity 
Type Designator   Unit of Measure 
Unite Acquisition Cost  Use As Is 
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Unit of Measure 
Use As Is 
 

ii. Scheduled Government-Furnished Property (SGFP) to include the following: 
   
  If Serialized Items List:  If Non –Serialized Items List: 

Item#     Item# 
Description    Description 
CAGE      CAGE 
Marking Instrument   Marking Instrument 
Model#    Model# 
NSN     NSN 
Nomen     Nomen 
Part#     Part# 
Part or Indent#    Part or Indent 
Quantity    Quantity 
Serial#     Type Designator 
Type Designator   Unit Acquisition Cost 
Unit Acquisition Cost   Unit of Measure 
Unit of Measure   Use As Is 
Use As Is 
 
 

The electronic property links are as follows: 
 
Requisitioned Government-Furnished Property (RGFP):  
http://www.acq.osd.mil/dpap/pdi/pc/docs/RequisitionedGovernmentFurnishedPropertyFORM.pdf 
 
Scheduled Government-Furnished Property (SGFP):  
http://www.acq.osd.mil/dpap/pdi/pc/docs/ScheduledGovernmentFurnishedPropertryFORM.pdf 
 
(c) The Government Site Visits/Physical Inventory – The DTRA will annually verify the Property in the Possession 
of the Contractor.  The Contactor’s Point of Contact shall coordinate with the Program Manager/Contracting Officer 
Representative or DTRA Accountable Property Officer (APO) on prearranged site visits upon request. 
 
(d) The physical inventory report shall be validated/confirmed via signature by both the Contractor’s Property 
Administrator and the DTRA’s Government Representative (i.e. COR, APO, etc.).  Inventory discrepancies must be 
reported immediately to the Contracting Officer, COR/Program Manager and resolved by the DTRA APO. 
 
(e) Inventory Disposal Schedule – When applicable, the Contractor shall submit the inventory disposal schedule to 
the DTRA Logistics Office (DTRA J4L) for approval 45 days prior to submission of an inventory disposal schedule 
to the Plant Clearance Officer. 
 
 

(End of Clause) 
 

 
 
 
252.203-7999 
Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements. 
(DEVIATION 2015-O0010)(FEB 2015) 
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(a) The Contractor shall not require employees or subcontractors seeking to report fraud, waste, or abuse to sign or 
comply with internal confidentiality agreements or statements prohibiting or otherwise restricting such employees or 
contactors from lawfully reporting such waste, fraud, or abuse to a designated investigative or law enforcement 
representative of a Federal department or agency authorized to receive such information. 
 
(b) The Contractor shall notify employees that the prohibitions and restrictions of any internal confidentiality 
agreements covered by this clause are no longer in effect.  
 
(c) The prohibition in paragraph (a) of this clause does not contravene requirements applicable to Standard Form 
312, Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure of 
classified information. 
 
(d)(1) In accordance with section 743 of Division E, Title VIII, of the Consolidated and Further Continuing 
Resolution Appropriations Act, 2015, (Pub. L. 113-235), use of funds appropriated (or otherwise made available) 
under that or any other Act may be prohibited, if the Government determines that the Contractor is not in compliance 
with the provisions of this clause. 
 
(2) The Government may seek any available remedies in the event the Contractor fails to perform in accordance with 
the terms and conditions of the contract as a result of Government action under this clause. 
 
(End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 
Exhibit/Attachment Table of Contents 
 
DOCUMENT TYPE  DESCRIPTION  PAGES  DATE  
Exhibit A  CDRLs  6  08-APR-2015  
Attachment 1  Statement of Work  3  13-MAR-2015  
Attachment 2  Subcontracting Plan  6  27-MAR-2015  
Attachment 3  Data Rights Assertion List  1  12-SEP-2014  
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Form Approved 

OMB No. 0704-0188 

 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect 

of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), 

Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr 

No. listed in Block E. 

 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:  

0002 (Base) & 1002 (Option I) A  TDP  TM  OTHER Management   

    
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR  

Global Rapid Indentification Tool Set (GRITS) HDTRA1-15-C-0041 EcoHealth Alliance  

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A001 Project Spend Plan    

4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE   

DI-MGMT-81468 N/A DTRA-J9CBA  18 ESTIMATED 

 TOTAL PRICE 

7. DD 250 REQ 9. DIST STATEMENT 

 REQUIRED 

 

 

N/A 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION   

LT See Block 16 See Block 16 
 b.  COPIES   

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

 SUBMISSION 

a.  ADDRESSEE 
Draft Final   

A See Block 16 See Block 16 
  Reg Repro  

16. REMARKS 

 

1. Submission shall be furnished electronically via e-mail in contractor format 

2. First submission within 30 days of contract award.  Updates to be made annually. 

DTRA-J9CBA 0 1 0  

DTRA-J4CRC 0 1 0  

15. TOTAL   

0 2 0 

 

G. PREPARED BY H. DATE I. APPROVED BY J.  DATE 

Christopher Kiley, S&T Manager 

4/8/2015 

Christopher Kiley, S&T Manager 

4/8/2015 
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:  

0002 (Base) & 1002 (Option I) A  TDP  TM  OTHER Management   

    
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR  

Global Rapid Indentification Tool Set (GRITS) HDTRA1-15-C-0041 EcoHealth Alliance  

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A002 Meeting/Teleconference Minutes    

4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE   

DI-ADMN-81505 N/A DTRA-J9CBA  18 ESTIMATED 

 TOTAL PRICE 

7. DD 250 REQ 9. DIST STATEMENT 

 REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION   

LT See Block 16 See Block 16 
 b.  COPIES   

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

 SUBMISSION 

a.  ADDRESSEE 
Draft Final   

A N/A N/A 
  Reg Repro  

16. REMARKS 

 

BLOCK 10: Frequency depends on number of meetings and teleconfernces    

 

BLOCK 12:  The contractor shall provide meeting minutes within 7 days after all 

meetings/teleconferences.  

 

The minutes shall be provided via email in Microsoft Office compatible format. 

DTRA-J9CBA 0 1 0  

DTRA-J4CRC 0 1 0  

15. TOTAL   

0 2 0 

 

G. PREPARED BY H. DATE I. APPROVED BY J.  DATE 

Christopher Kiley, S&T Manager 

4/8/2015 

Christopher Kiley, S&T Manager 

4/8/2015 
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Form Approved 

OMB No. 0704-0188 

 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data 

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden est imate or any other aspect 

of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), 

Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr 

No. listed in Block E. 

 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:  

0002 (Base) & 1002 (Option I) A  TDP  TM  OTHER Management   

    
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR  

Global Rapid Indentification Tool Set (GRITS) HDTRA1-15-C-0041 EcoHealth Alliance  

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A003 Monthly Progress & Cost Status Report    

4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE   

DI-MGMT-80555A N/A DTRA-J9CBA  18 ESTIMATED 

 TOTAL PRICE 

7. DD 250 REQ 9. DIST STATEMENT 

 REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION   

LT Monthly 5 calendar days after month’s end 
 b.  COPIES   

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

 SUBMISSION 

a.  ADDRESSEE 
Draft Final   

A Contract Award 5 calendar days after end of each 

month 

  Reg Repro  

16.REMARKS  

 

The Monthly Progress & Cost Status Report shall highlight the technical progress made 

during the previous month, as well as provide quantitative estimates of cost, performance, and 

schedule, by month.   

 

BLOCK 4: Paragraphs, subparagraphs, and line items described in 

DI-MGMT-80555A may be omitted or edited for appropriateness with prior 

approval from the Contracting Office.  Please provide final recommended 

content and format to the contracting office with the response to the fact 

finding letter. 

   

Monthly Progress Reports shall be provided via email in Microsoft Office compatible format 

to the Contracting Officer’s Representative (COR). 

 

 

DTRA-J9CBA 0 1 0  

DTRA-J4CRC 0 1 0  

15. TOTAL   

0 2 0 

 

G. PREPARED BY H. DATE I. APPROVED BY J.  DATE 

Christopher Kiley, S&T Manager 

4/8/2015 

Christopher Kiley, S&T Manager 

4/8/2015 
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CONTRACT DATA REQUIREMENTS LIST 
Form Approved 

OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, 

gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this 

collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and 

Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, 

DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr No. listed in 

Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0002 (Base) & 1002 (Option I) A  TDP  TM  OTHER Management  
   
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

Global Rapid Indentification Tool Set (GRITS) HDTRA1-15-C-0041 EcoHealth Alliance 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

A004 Patents - Reporting of Subject Inventions N/A 

4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

 N/A DTRA-J9CBA 

7. DD 250 REQ 9. DIST STATEMENT 

 REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

 See Block 16 See Block 16 
 b.  COPIES 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

 SUBMISSION 

a.  ADDRESSEE 
Draft Final 

 See Block 16 See Block 16 
  Reg Repro 

16. REMARKS 

16. REMARKS 
 

Invention Disclosures/Patents – Subject 

Inventions Disclosures and Reports in accordance with either DFARS 

252.227-7039 (Patents – Reporting of Subject Inventions)/FAR 52.227-11 

(Patent Rights – Ownership by the Contractor) or DFARS 252.227-7038 (Patent 

Rights – Ownership by the Contractor) (Large Business) : (1) Provide copies 

of invention disclosures for subject inventions within 2 months of an 

employee inventor reporting a subject invention to the Contractor (or, for 

large businesses, within 6 months after the Contractor first becomes aware 

that a subject invention has been made, whichever is earlier); (2) submit DD 

Form 882 every 12 months from the date of the contract award, even if no 

inventions are made during that period; (3) submit DD Form 882 in a final 

report, even if no inventions are made during the contract term; (4) submit 

a written statement of Contractor’s election whether or not to retain 

ownership in a subject invention within 2 years of providing the invention 

disclosure, or, if any publication, on sale or public use of the subject 

invention has initiated the 1-year statutory period during which valid 

patent protection can be obtained in the United States, not later than 60 

days prior to the end of the statutory period; (5) provide a copy of either 

a filed provisional or a filed nonprovisional patent application on an 

elected subject invention within 1 year after the election of title of the 

subject invention, or within the 1-year statutory period if it has been 

initiated, with an acknowledgement of government rights in the specification 

as identified at 37 C.F.R. § 401.14(f)(4), (6) provide a copy of a filed 

nonprovisional patent application on an elected subject invention within 10 

months after filing the provisional patent application on the elected 

subject invention; and (7) provide for every subject invention upon which a 

patent application has been filed or a patent issued, a nonexclusive, 

nontransferable, irrevocable, paid-up license to the Government to practice, 

or have practiced for or on its behalf, the subject invention throughout the 

world, and an irrevocable power to inspect and make copies of the patent 

application file. 

DTRA-J9CBA 0 1 0 

DTRA-J4CRC 0 1 0 

    

15. TOTAL   
0 2 0 

G. PREPARED BY H. DATE I. APPROVED BY J.  DATE 

Christopher Kiley, S&T Manager 

4/8/2015 

 

 

  
Christopher Kiley, S&T Manager 

4/8/2015 
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of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations 

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), 

Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/Pr 
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0002 (Base) & 1002 (Option I) A  TDP  TM  OTHER Software  
   
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

Global Rapid Indentification Tool Set (GRITS) HDTRA1-15-C-0041 EcoHealth Alliance 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

A005 Computer Software Product  

4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-80711A Statement of Work DTRA-J9CBA 

7. DD 250 REQ 9. DIST STATEMENT 

 REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT See Block 16 See Block 16 
 b.  COPIES 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

 SUBMISSION 

a.  ADDRESSEE 
Draft Final 

A See Block 16 See Block 16 
  Reg Repro 

16. REMARKS 

 

The contractor will deliver software that can interface with the Biosurveillance Ecosystem 

(BSVE) and should include both source and executable codes.  The software deliverables will 

be the following: 

 

Within 12 months of contract award: 

 Connect GRITS Girder database to the BSVE 

 Prototype GRITS event recommendations and filtering 

 Connect GRITS diagnostic and text-mining APIs to the BSVE 

 Build BSVE interface to GRITS with the SDK 

 Build mechanisms to crowdsource annotations 

 Incorporate disease network graphs to assist diagnostics 

 Support diagnostic algorithm development with dashboard 

 Populated EDIR database 

 Crowdsourced labels and annotations  

Within 24 months of contract award: 

 Expand diagnostic capability to arbitrary data feeds 

 Connect GRITS to EIDR/Mantle 

 Update diagnostic model in near-realtime 

 Use text mining to extend network graphs/ontologies 

 Connect EIDR collective intelligence editor to the BSVE 

 Connect GRITS diagnostic data filtering to the BSVE 

 Generate disease summary reports from diagnostics 

 Forecast disease emergence 

 Expanded EDIR database 

DTRA-J9CBA 0 1 0 

DTRA/ J4LP 0 1 0 

DTRA/ J8CKF 

DTRA-J4CRC 

0 
0 

1 
1 

0 
0 

15. TOTAL   
0 4 0 

G. PREPARED BY H. DATE I. APPROVED BY J.  DATE 

Christopher Kiley, S&T Manager 

4/8/2015 

Christopher Kiley, S&T Manager 

4/8/2015 
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

0002 (Base) & 1002 (Option I) A  TDP  TM  OTHER Reports  
   
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

Global Rapid Indentification Tool Set (GRITS) HDTRA1-15-C-0041 EcoHealth Alliance 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

A006 Scientific and Technical Reports  

4. AUTHORITY  (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-80711A Statement of Work DTRA-J9CBA 

7. DD 250 REQ 9. DIST STATEMENT 

 REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 

LT See Block 16 See Block 16 
 b.  COPIES 

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

 SUBMISSION 

a.  ADDRESSEE 
Draft Final 

A See Block 16 See Block 16 
  Reg Repro 

Blk 4-5: Per DID referenced elements, contractor format is acceptable.  Report shall detail all 

work performed under this effort, including the results of analysis, and appropriate 

conclusions and/or recommendations. Dataset compatible with Microsoft Excel or contractor 

recommended database application. 

 

A final technical report is required by the end of the base period.  Updates to this report will 

be required at the end of the Option Year, if exercised.  The report should include the 

following elements: 

 

1) A description of the research and development processes used to arrive at the results 

of the study 

2) A detailed compilation of the results generated 

3) A description of the performance characteristics of the developed software  and an 

analysis of its likely utility for additional development and deployment 

4) Recommendations for the next stages of development 

5) Description of what data are required to feed the delivered alorithms and an 

approach for the Government to maintain access to those data feeds. 

 

Additionally, the contractor will deliver:  

 Feedback on diagnostic dashboard (Updates provided each 12 months) 

 Documentation on near-realtime architecture (24 months after contract award) 

 Documentation for GRITS APIs (Updates provided each 12 months) 

 

Blk 14: Submission by electronic media is preferred; E-mail, or CD ROM in a current version 

of Microsoft or Adobe products readable by the COR. 

 0 1 0 

DTRA/ J4LP 0 1 0 

DTRA/ J8CKF 

DTRA-J4CRC 

0 
0 

1 
1 

0 
0 

15. TOTAL   
0 4 0 

G. PREPARED BY H. DATE I. APPROVED BY J.  DATE 

Christopher Kiley, S&T Manager 

4/8/2015 

Christopher Kiley, S&T Manager 

4/8/2015 
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Statement of Work 

1.0 - Objective: 

EcoHealth Alliance (EHA) proposes a Global Rapid Identification Tool System (GRITS) for 

diagnosing infectious disease bioevents. Our current GRITS media diagnostic tool (GRITS.md) 

delivers ranked differential diagnoses to identify disease threats more rapidly than current public 

health systems. Our specific objective with this proposal is to leverage the GRITS platform, 

developed with DTRA support since January 2013, and expand it to deliver near-real-time 

disease diagnostics, decision support, and data processing to the BSVE. We propose scaling 

this system to handle large data volumes in near-real-time, along with enhancing diagnostic 

capabilities, thereby allowing users of GRITS and the BSVE to monitor live data feeds for 

diseases or disease characteristics of interest. These enhanced capabilities will be powered by 

GRITS analytics, visualizations, and data; all connected to our network of experts from digital 

surveillance, disease ecology, and open source communities. 

2.0 - Scope:  

The technology areas to be investigated are mathematical disease models, disease detection, 

web data mining, scientific application development, digital disease surveillance, animal and 

human biosurveillance data, spatial environmental health data, and information storage and 

retrieval.  

 

The primary objective is to deliver an application that facilitates rapid and accurate diagnosis 

of outbreaks to identify disease threats more rapidly than current methods of digital disease 

surveillance and to help BSVE analysts constrain complex infectious disease outbreak 

scenarios.  

Major milestones:  

1. Build BSVE interface to GRITS with the SDK 
2. Build mechanisms to crowd source annotations 
3. Expand diagnostic capability to arbitrary data feeds 
4. Connect GRITS to EIDR and Mantle 
5. Crowd source improvements to the GRITS media diagnostic tool 
6. Connect GRITS diagnostic data filtering to the BSVE 
7. Enrich diagnostic dashboard with dynamic visualizations 
8. Forecast disease emergence spatially 

 
3.0 - Background:  

 

This is an extension of a previously funded DTRA initiative. Relevant documents can be found 

in the references section of the technical proposal. 

4.0 - Tasks/Technical Requirements:  

Task 1: Connect GRITS Girder database to the BSVE (Base Period) 

1. Solicit feedback on GRITS data API from BSVE team 
2. Create API key generation and assignment infrastructure for GRITS 
3. Connect Girder data storage to API key infrastructure 
4. Incorporate feedback from the BSVE team into GRITS API 
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5. Generate documentation for API access 
Task 2: Develop recommendation and decision support capabilities (Base Period) 

1. Set up job to extract and store features of incoming articles 
2. Provide recommendations based on keywords 
3. Recommend similar articles based on an article or portfolio 
4. Create mechanism for people and organizations to opt in to be recommended 
5. Recommend people or organizations based on keywords, articles, or portfolios 
6. Identify missing features that differentiate between top diagnoses for an article 
7. Connect recommendation system to API 

Task 3: Connect GRITS diagnostic and text-mining APIs to the BSVE (Base Period) 
1. Connect diagnosis and text-mining to API infrastructure 
2. Write documentation on diagnosis and text mining APIs for BSVE team 
3. Incorporate feedback from the BSVE team into GRITS API 
4. Support BSVE team as they integrate GRITS extracted features and diagnostics 

Task 4: Build BSVE interface to GRITS with the SDK (Base Period) 
1. Obtain and review SDK documentation from BSVE 
2. Develop backend component to access GRITS API 
3. Set up mechanism for BSVE users to authenticate and/or register with GRITS 
4. Develop frontend component to allow submission  
5. Develop frontend component to provide diagnosis and dashboard links 
6. Coordinate with BSVE to deploy application 

Task 5: Build mechanisms to crowd source annotations (Base Period) 
1. Prepare annotation interface to allow correcting annotations 
2. Write documentation of annotation interface 
3. Test annotation interface and incorporate feedback 
4. Develop infrastructure to identify and assign annotation tasks 
5. Integrate annotation interface into Mechanical Turk or similar platform 
6. Integrate and deploy citizen science platform 
7. Evaluate obtained annotations and report on quality (e.g., inter-annotator agreement) 

Task 6: Incorporate disease network graphs to assist diagnostics (Base Period) 
1. Develop features to extract from texts and map to ontologies 
2. Develop geographic, ecological, and transportation network graphs 
3. Develop information network graph 
4. Build graph visualizations with Tangelo 
5. Develop tool to identifies ‘blind spots’ in the information network 

Task 7: Support diagnostic algorithm development with dashboard (Base Period) 
1. Develop infrastructure for training multiple machine learning algorithms 
2. Create interface to select algorithms and compare results 
3. Create interface for selecting algorithm parameters 
4. Automate algorithms and record performance 

Task 8: Expand diagnostic capability to arbitrary data feeds (Option Year 1) 
1. Build a submission interface for users to submit arbitrary feed 
2. Integrate article-processing pipeline with a translation service to process non-English 

articles in near real time. 
Task 9: Connect GRITS to EIDR/Mantle (Option Year 1) 

1. Evaluate existing EIDR/Mantle API against needs of recommendation system 
2. Develop capacity of EIDR/Mantle API to deliver historic event matches 
3. Recommend EIDR/Mantle events (e.g., current event is similar to past outbreak) 
4. Use EIDR/Mantle media to improve diagnostics and recommendation quality 
5. Match GRITS data to events in EIDR and Mantle (expanding from EIDs to all outbreaks) 
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Task 10: Update diagnostic model in near real time (Option Year 1) 
1. Create a service for retraining the classifier with new labeled data 
2. Research distributed training and incremental retraining algorithms 
3. Add features to the UI that allow users to confirm or correct classifications 

Task 11: Use text mining to extend network graphs/ontologies (Option Year 1) 
1. Infer set of subjects (e.g., EID events) and predicates (hasCase, reportedBy) 
2. Create feature extractors for interesting subject-predicate-object groups 
3. Use named entity classification or related technologies to identify diseases and disease 

attributes that are unknown to our system in advance (e.g., novel diseases, viral strains 
that have mutated, bacteria that have developed antibiotic resistance). 

Task 12: Connect EIDR collective intelligence editor to the BSVE (Option Year 1) 
1. Evaluate and implement changes to EIDR API for of GRITS diagnostic needs 
2. Generate keywords and rules from EIDR data to incorporate into GRITS text mining 
3. Incorporate EIDR data into diagnostic model training 
4. Design user interface for expert review and editing of EIDR events 
5. Implement expert review and editing interface 
6. Set up mechanism for registering and authenticating BSVE users with EIDR 

Task 13: Connect GRITS diagnostic data filtering to the BSVE (Option Year 1) 
1. Generate diagnostic rules to match regions and diseases of interest 
2. Test filtered results with experts to determine accuracy of filtering 
3. Add near-real-time diagnostic filtering to GRITS API 

Task 14: Generate disease summary reports from diagnostics (Option Year 1) 
1. Create algorithms for generating statistics (e.g., case counts) and visualizations (e.g., 

epidemic curves) to include in the summary report. 
2. Integrate diagnostic filtering to identify data sources for the summary report 

Task 15: Forecast disease emergence (Option Year 1) 
1. Build a mathematical model of disease emergence that incorporates GRITS networks 
2. Create a geo visualization for GRITS dashboard 
3. Add geocoded hotspot data to the API 

 

5.0 - CDRLs/Other Deliverables:  

 

- Project Spend Plan (In accordance with Exhibt A Contract Data Requirements List) 

- Meeting and Teleconference Minutes (In accordance with Exhibt A Contract Data 

Requirements List)   

- Monthly Progress & Cost Status Reports (In accordance with Exhibt A Contract Data 

Requirements List) 

- Software (In accordance with Exhibt A Contract Data Requirements List) 

- Reports (In accordance with Exhibt A Contract Data Requirements List) 

 

 



 

March 26, 2015 
 

EcoHealth Alliance Subcontracting Plan for HDTRA114­AMD1­CBA­03­2­0022 
 
Per FAR 19.704, we have detailed below our individual subcontracting plan to maximize small 
business potential in our contracting efforts for Base Year, Option Year 1.  
 
Table 1. Estimated Proposed Subcontracting Amounts for Base Year of Contract 
 
 
 
 
 
 
 
 
Socioeconomic 

Concern 

Base Year 
Amount 

Subcontracted to 
Small Business 

Option 1 
Amount 

Subcontracted 
to Small 
Business 

Base Year 
Percentage of 
overall value of 
total Base Year 

contract  
(Small business 
subcontracted 
amount /Total 

contract 
amount) 

Option Year 1 
Percentage of 
overall value of 
total Option 1 
Year contract 

(Small business 
subcontracted 
amount /Total 

contract amount) 

Small Business 
(including ANC 
and Indian Tribes) 

 $506,686.72   $521,887.33  21%  21% 

Veteran­owned 
small business 

$0  $0  0%  0% 

Service­Disabled 
Veteran Owned 
Small Business ­ 

$0  $0  0%  0% 

Service­Disabled 
Veteran Owned 
Small Business  

$0  $0  0%  0% 

HUBZone Small 
Business ­ 

$0  $0  0%  0% 

Small 
Disadvantaged 
Business 
(including ANCs 
and Indian tribes) 

$0  $0  0%  0% 

Women­Owned 
Small Business 
Concerns  

$0  $0  0%  0% 

 
   

0 



 

1) The breakdown of our percentage goals for subcontracted dollars for the ​Base Year​ is as 
follows  

● Small Business (including ANCs and Indian Tribes)­ 20%   
● Veteran­owned small business ­ 0% 
● Service­Disabled Veteran owned Small Businesses­ 0% 
● HUBzone Small Business ­ 0% 
● Small Disadvantaged Business (including ANCs and Indian tribes) ­ 0% 
● Women­owned Small Business Concerns ­ 0% 

 
The breakdown of our percentage goals for subcontracted dollars for​ Option Year 1 ​is as 
follows 

● Small Business (including ANCs and Indian Tribes)­ 20%   
● Veteran­owned small business ­ 0% 
● Service­Disabled Veteran owned Small Businesses­ 0% 
● HUBzone Small Business ­ 0% 
● Small Disadvantaged Business (including ANCs and Indian tribes) ­ 0% 
● Women­owned Small Business Concerns ­ 0% 

 
2) The total amount of dollars to be subcontracted for this proposal in the ​Base year​ is 
$631,208.71. EcoHealth Alliance (EHA) plans to subcontract $506, 686.72 in the Base Year 
to Small Businesses (Kitware). This is approximately 80% of all subcontracted dollars. This 
small business is not an ANC or Indian Tribe. EHA plans to subcontract $0 to ​veteran­owned 
small business, service­disabled veteran­owned small business, HUBZone small business, 
small disadvantaged business (including ANCs and Indian tribes) and women­owned small 
business concerns. 
 
The total amount of dollars to be subcontracted for this proposal in ​Option Year 1​  is 
$650,144.98. EHA plans to subcontract $521,887.33 in the Option Year 1 to Small 
Businesses (Kitware). This is approximately 80% of all subcontracted dollars. This small 
business is not an ANC or Indian Tribe. EHA plans to subcontract $0 to ​veteran­owned small 
business, service­disabled veteran­owned small business, HUBZone small business, small 
disadvantaged business (including ANCs and Indian tribes) and women­owned small 
business concerns. 
 
(3) ​Supplies and services to be contracted to our small business subcontractor (Kitware) 
includes machine learning, text analysis, software development, data management, and data 
visualization. Kitware is a unique scientific organization, selected on the basis of the nature of 
the work, good faith efforts to identify capable small business firms, and the precedent of 
successful prior collaborations with EHA. Specifically, they were selected on the basis of 
professional accomplishments, niche expertise, proven track record, and the precedent of 
previously having developed custom biosurveillance products to interfaced with their products 
and expertise. 
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(4) The total and categorical percentage awards are lower than DoD’s goals due to the 
specialized work to be completed the proposed work and the previous collaboration with 
subcontractors on previous and related research and development contracts with EHA 
(funded by DTRA). These methods are used to develop subcontracting goals:  
 
The Principal Investigator (PI; Dr. Andrew G. Huff) will consult with the Chief Financial Officer 
(CFO; Mr. Harvey Kasdan), to clearly identify the goods and services that will be 
subcontracted and will search source lists to identify small, disadvantaged, women­owned, 
SBA HUBzone, veteran owned, and service disabled veteran owned firms that can provide 
these goods and services. EHA will investigate the identified firms' capabilities and the past 
performance of these firms to determine if they are qualified to provide the goods and 
services required. If there are qualified small, disadvantaged, women­owned, SBA HUBzone, 
veteran owned, or service disabled veteran owned firms that offer the needed goods or 
services, they will be used whenever possible. Reasonable goals are established before 
considering the value of the needed subcontracts and the after identifying the pool of qualified 
firms. 
 
(5) The internal identification and selection process for subcontractors are as follows: 
  

1. Senior scientists survey and interview institutions and individuals recommended by our 
science staff, colleagues, industry groups, funders and, for in­country partner 
recommendations, local, regional and national governments and institutions.   

2. Site visits are made as necessary, particularly for partners with whom we have not 
worked previously, to determine their capacity, and their local relationships.  Extensive 
review includes CV’s of principal investigators and their staff, organizational and 
administrative capacity, annual report and audit report reviews, indirect cost rate 
review, and history of the institution.  

3. We conduct a complete review of prospective subcontractors among senior staff, with 
a recommendation to the President for final decision.  

4. Source lists used in making the determinations: 
○ www.pro­net.sba.gov, the SBA online database of small businesses 
○ www.sba.gov/hubzone, the SBA online database of locations that qualify as 

HUBZones 
○ Local Office of the Small Business Administration 

 
(6) ​ ​Indirect costs were not included in our goals. Kitware and ISDS have their own approved 
overhead and indirect rates.  Their sub­award contains overhead and indirect rates. 
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(7)  Name:  Dr. Andrew G. Huff 

Title:  Senior Scientist 
Address:  460 West 34th Street  

17th Floor 
New York, NY 10001 

Telephone Number:  1.212.380.4497 (direct) 
Email: huff@ecohealthalliance.org 

 
Specific duties as they relate to EHA’s subcontracting program are: 

● Identifies potential subcontractors based on the methods described above 
● Survey’s SB, HUBZone SB, SDB, WOSB and veteran owned or service disabled 

veteran owned businesses for potential inclusion in all solicitations for products or 
services which they are capable of providing 

● Works with finance and administration departments to identify future subcontracting 
goals 

● Coordinates with subcontractors and assures subcontracting reports are submitted in 
accordance with EHA and U.S. government policies 

● Prepares and submits periodic subcontracting reports as outlined in this plan 
 
(8) ​EHA gives careful consideration to small businesses that could provide the services we 
require.  On this basis, we identified one recognized small business entity in the field (Kitware) 
that had the ability, expertise and the capacity to accomplish these goals and that would be 
able to compliment the expertise of our organization to accomplish the tasks detailed in our 
statement of work (SOW). Per FAR 19.703 (2)(b), we rely on written documentation to confirm 
a subcontractor’s status as a small business. Due to the scientifically specific nature of the 
work that is proposed, we were unable, to the best of our ability, to identify areas of the work 
that could be further subcontracted, or qualified firms that could help EHA achieve our 
broader small business goals (e.g., veteran, disadvantaged, HUB, women, disabled).​ ​Beyond 
the specific goals of this proposal, EHA makes every effort to provide opportunities for small 
businesses.  
 
(9) ​EHA will include the clause at ​52.219­8​, Utilization of Small Business Concerns (see 
19.708​(a)), in all subcontracts that offer further subcontracting opportunities, and will require 
all subcontractors (except small business concerns) that receive subcontracts in excess of 
$650,000 ($1.5 million for construction) to adopt a plan that complies with the requirements of 
the clause at ​52.219­9​, Small Business Subcontracting Plan (see ​19.708​(b)); 
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(10) EHA agrees to cooperate in any studies or surveys that may be required. EHA agrees to 
submit periodic reports (annually, or when requested by DTRA) so the government can 
determine the extent of compliance by EHA to the subcontracting plan. 

 
● EHA will submit  an Individual Subcontract Report (ISR) and a Summary Subcontract 

Report (SSR) using eSRS when required.  
● EHA will submit a ISR semi­annually and within 30 days of contract completion. We 

will use the eSRS system and follow the instructions detailed on the eSRS system 
● EHA will submit an SSR annuals for the twelve month period ending September 30th. 

We will use the eSRS system and follow the instructions detailed on the eSRS system. 
● EHA does not currently have, or plan to have subcontractors with subcontracting 

plans. None of EHA’s subcontractors have subcontractors of their own.  
 
(11) EHA agrees that it will maintain at least the following types of records to document 
compliance with the  subcontracting plan: 

● Source list, guides, and other data identifying SB, HUBZone SB, SDB, WOSB and 
veteran owned or service disabled veteran owned concerns. 

● Organizations contacted to locate SB, HUBZone SB, SDB, WOSB and veteran owned 
or service disabled veteran owned concerns. 

● On a contract­by­contract basis, records on all subcontract solicitations over $100,000, 
indicating for each solicitation (1) whether SB concerns were solicited, and if not, why 
not; (2) whether HUBZone SB concerns were solicited, and if not, why not; (3) whether 
SDB concerns were solicited, and if not, why not; (4) whether WOSB concerns were 
solicited, and if not, why not, (5) whether veteran owned or service disabled veteran 
concerns were solicited and if not, why not; and (6) reasons for the failure of solicited 
SB, HUBZone SB, SDB, WOSB and veteran owned or service disabled veteran owned 
concerns to receive the subcontract award. 

 
Based upon the above criteria, we have selected our small business contractor in accordance 
with our plan. We are committed to the small business goals as outlined in FAR 19.702 and 
will continue to administer our subcontracting program, inclusive of contractual agreements 
and monthly invoices and reports, in accordance with these regulations.  
 
Cheers, 

 
Andrew G. Huff, Ph.D., M.S. 
Senior Research Scientist 
EcoHealth Alliance 
460 West 34th Street – 17th floor 
New York, NY 10001 
1.212.380.4497 (direct) 
1.612.743.1265 (mobile) 
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